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VENDOR RANKING

CALL ORDER : 003 PROPOSAL ID : E5W83 PROPOSAL DESC :
LETTING DATE : 04/07/15 2:00PM DISTRICT : 05 43528215201
SET-ASIDE : U/R CODE : SCOPE OF WORK INTENT OF CONTRACT.
CONTRACT TIME : 240 WORKING DAYS (AVAILABLE DAYS) (REV 8-19-09) (FA 8-24-09) (1-15)

ARTICLE 4-1 is expanded by the following:
The Improvements under this Contract consist of the
installation of impressed current
cathodic protection pile jackets at SR 9 (I-95) over Tomoka
River (Bridge Nos. 790077 &
790078).

The summary of pay items for this project is listed in the
Plans.

PREQUALIFICATION REQUIRED

FINPROJ(S) : 43528215201 (*) F.A. NO. : N/A COUNTIES : VOLUSIA

LOCAL NAME : SR 9 (I-95) OVER TOMOKA RIVER BRIDGES # 790078 & 7 ROAD NAME : SR 9
PROJ LIMITS :

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NO./NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 F591158596 ORION MARINE CONSTRUCTION, INC. Responsive Winning bid $ 2,750,720.60 0.00%
2 F205269497 PROSHOT CONCRETE, INC. Responsive Non-Winning Bid $ 2,821,310.00 2.56%
3 F592361020 M & J CONSTRUCTION COMPANY OF PINELLA Responsive Non-Winning Bid $ 3,034,301.26 10.30%
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CALL ORDER : 003 PROPOSAL ID : E5W83 PROPOSAL DESC :
LETTING DATE : 04/07/15 2:00PM DISTRICT : 05 43528215201
SET-ASIDE : U/R CODE : SCOPE OF WORK INTENT OF CONTRACT.
CONTRACT TIME : 240 WORKING DAYS (AVAILABLE DAYS) (REV 8-19-09) (FA 8-24-09) (1-15)

ARTICLE 4-1 is expanded by the following:
The Improvements under this Contract consist of the
installation of impressed current
cathodic protection pile jackets at SR 9 (I-95) over Tomoka
River (Bridge Nos. 790077 &
790078).

The summary of pay items for this project is listed in the
Plans.

PREQUALIFICATION REQUIRED

FINPROJ(S) : 43528215201 (*) F.A. NO. : N/A COUNTIES : VOLUSIA

LOCAL NAME : SR 9 (I-95) OVER TOMOKA RIVER BRIDGES # 790078 & 7 ROAD NAME : SR 9
PROJ LIMITS :

====================================================================================================================================
|( 1 ) F591158596 |( 2 ) F205269497 |( 3 ) F592361020
|ORION MARINE CONSTRUCTION, |PROSHOT CONCRETE, INC. |M & J CONSTRUCTION COMPANY OF P

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0400 0 11 15.700 CY | 2280.00000 35796.00| 600.00000 9420.00| 3160.88000 49625.82
CONCRETE CLASS NS, GRAVITY WALL | | |
0010 0400 60 1 LUMP | 107646.00000 107646.00| 87000.00000 87000.00| 97892.96000 97892.96
CATHODIC PROTECTION - ELECTRICAL WORK, | | |
AC POWER SOURCE ASSEMBLY 43528215201 | | |
0015 0400 60 3 4300.000 LS | 150232.00000 150232.00| 120225.00000 120225.00| 136776.23000 136776.23
CATHODIC PROTECTION - ELECTRICAL WORK, | | |
CONDUIT, WIRING, AND ACCESSORIES | | |
43528215201 | | |
0020 0400 60 4 LUMP | 119543.00000 119543.00| 94500.00000 94500.00| 109797.91000 109797.91
CATHODIC PROTECTION - ELECTRICAL WORK, | | |
EQUIPMENT & INSTRUMENTATION 43528215201 | | |
0025 0415 1 5 320.000 LB | 2.25000 720.00| 5.00000 1600.00| 49.62000 15878.40
REINFORCING STEEL- SUBSTRUCTURE | | |
0030 0457 2122 796.000 LF | 1399.00000 1113604.00| 1600.00000 1273600.00| 1678.19000 1335839.24
CATHODIC PROTECTION INTEGRAL PILE | | |
JACKET, NON-STRUCTURAL, 16.1-30.", | | |
IMPRESSED CURRENT | | |
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CALL ORDER: 003 PROPOSAL ID: E5W83 LETTING DATE: 04/07/15 2:00PM DISTRICT: 05
====================================================================================================================================

|( 1 ) F591158596 |( 2 ) F205269497 |( 3 ) F592361020
|ORION MARINE CONSTRUCTION, |PROSHOT CONCRETE, INC. |M & J CONSTRUCTION COMPANY OF P

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 0457 2222 490.000 LF | 1690.00000 828100.00| 1700.00000 833000.00| 1815.15000 889423.50
CATHODIC PROTECTION INTEGRAL PILE | | |
JACKET, STRUCTURAL, 16.1-30.", | | |
IMPRESSED CURRENT | | |

SECTION 0001 TOTALS | $ 2,355,641.00| $ 2,419,345.00| $ 2,635,234.06
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |

0040 0101 1 LUMP | 262526.00000 262526.00| 230000.00000 230000.00| 307453.75000 307453.75
MOBILIZATION 43528215201 | | |
0045 0102 1 240.000 LS | 59090.00000 59090.00| 20000.00000 20000.00| 24810.67000 24810.67
MAINTENANCE OF TRAFFIC 43528215201 | | |
0050 0104 11 1000.000 LF | 8.00000 8000.00| 5.00000 5000.00| 5.95000 5950.00
FLOATING TURBIDITY BARRIER | | |
0055 0104 12 1000.000 LF | 3.75000 3750.00| 3.00000 3000.00| 5.95000 5950.00
STAKED TURBIDITY BARRIER- NYLON | | |
REINFORCED PVC | | |
0060 0142 70 6.200 CY | 1128.00000 6993.60| 75.00000 465.00| 320.56000 1987.47
FILL SAND | | |
0065 0550 10231 37.000 LF | 116.00000 4292.00| 2500.00000 92500.00| 59.48000 2200.76
FENCING, TYPE B, 6.1-7.0, W/ BARB WIRE | | |
ATTMT | | |
0070 0550 60211 1.000 EA | 428.00000 428.00| 1000.00000 1000.00| 714.55000 714.55
FENCE GATE, TYPE B, SINGLE, 0- 6.0' | | |
OPENING | | |
0075 0999 25 LUMP | 50000.00000 50000.00| 50000.00000 50000.00| 50000.00000 50000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
43528215201 | | |

SECTION 0002 TOTALS | $ 395,079.60| $ 401,965.00| $ 399,067.20
====================================================================================================================================

CONTRACT TOTALS | $ 2,750,720.60| $ 2,821,310.00| $ 3,034,301.26

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.


